TEMPORARY DRAINAGE SCHEDULE 5421C012 5421C024 5421C030 | X0321193 | X0323236 X0322938
PIPE PIPE PIPE ‘
CULVERTS, | CULVERTS, | CULVERTS,
CLASS C, CLASS C, CLASS C, |TEMPORARY
STATION OR TYPE1,12" | TYPE1,24" | TYPE1,30" | CATCH |TEMPORARY|TEMPORARY| TEMPORARY
BEGINNING STATION ORENDING | OFFSET |(TEMPORARY)|(TEMPORARY)|(TEMPORARY)| BASINS INLET MANHOLE |END SECTION
DESCRIPTION DESCRIPTION (LT/RT) (FT) FT) (FT) (EACH) (EACH) (EACH) (EACH)
PRE-STAGE
BRIDGE DAYFIELD DR. T 53 z - 5 N N -
DAYFIELD DR.
ROLF ROAD (FUTURE) RT 30 - - - - - -
DAYFIELD DR. WEDGEWOOD CT. T 6 - - - - N 1
FRASER / FEENEY
WEDGEWOOD CT. ROAD LT 7 - 25 1 - - 1
FRASER / FEENEY
COAD RENWICK ROAD RT 82 - - 1 - 1 3
RENWICK ROAD ROBERTS AVE RT 127 16 - 3 - - -
FORT BEGGS DR. UNION ST. T - - - - - ; -
ROBERTS AVE. UNION ST. RT 260 N - 2 2 - -
UNION ST. STA 3330480 RT N . - - - - :
PRE-STAGE SUBTOTAL 565 16 25 12 2 1 5
STAGE 1
STA 3193+25 BRIDGE T 15 - - - - - -
RENWICK ROAD FORT BEGGS DR. T 43 - - - - R -
FORT BEGGS DR. UNION ST. T 13 - - - - N -
STAGE 1 SUBTOTAL 71 0 0 0 0 0 0
PROJECT TOTAL 636 16 25 12 2 1 5
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